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TFC Contract No. 18-055-000
Parkhill, Smith & Cooper, Inc.
Assignment No. 4

Project No. 19-009-6097

INDEFINITE DELIVERY INDEFINITE QUANTITY
PROFESSIONAL SERVICES AGREEMENT
BETWEEN
THE TEXAS FACILITIES COMMISSION
AND
PARKHILL, SMITH & COOPER, INC.

TFC CONTRACT NO. 18-055-000
ASSIGNMENT NO. 4

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 4
(hereinafter referred to as “Assignment No. 4” or “Assignment”) is entered into by and between
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701
(hereinafter referred to as “TFC”) and Parkhill, Smith & Cooper, Inc., located at 12301-B Riata
Trace Parkway, Suite 100, Austin, Texas 78727 (hereinafter referred to as “PSP”") (TFC and PSP
are hereinafter referred to individually as a “Party” or collectively as “Parties”), to be subject to
the terms and conditions that follow:

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional
Services is generally described as providing a foundation investigation for the Criminal
Investigations Divisions building located at the Department of Public Safety complex at 350 West
Interstate 30, Garland, Texas. Services shall include but are not limited to : a site assessment to
visually observe the existing condition of the facility; and (ii) investigate significant deformations
including flood slab variations, door operation, and corridor orientation (hereinafter referred to as
the “Project”), as further depicted in “Exhibit A-4,” PSP’s IDIQ Assignment No. 4 Proposal dated
July 18, 2019 and the Hourly Rate Schedule, attached hereto and incorporated herein for all
purposes and consisting of three (3) pages.

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 4 shall be
completed no later than November 30, 2019, unless terminated earlier as provided in Section 3.2
of the Agreement. The schedule is subject to adjustments for possible time extension; however,

any extension of time must be approved by the TFC and shall require an amendment to Assignment
No. 4.

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 4.

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services
under this Assignment No. 4 with its own forces unless otherwise specified. If the scope of
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section
11.2 of the Agreement.
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FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 4 shall not
exceed the sum of Twelve Thousand Five Hundred and No/100 Dollars ($12,500.00). No more
frequently than once per month, PSP shall submit a Pay Application to TFC for services performed
and reasonable and necessary costs and expenses incurred through the last day of the previous
month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 of the
Agreement.

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For
this Assignment No. 4, PSP shall identify the Project Manager, PSP’s employees and all
subcontractors assigned to this project on the List of Project Manager and Subcontractors

(hereinafter referred to as the “List”), attached hereto and incorporated herein for all purposes as
“Exhibit B-4.”

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that
the Project Manager, and any of PSP’s employees or subcontractors, be removed and replaced if,
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was
inadequate or their continued involvement with the Project is, will, or has become detrimental to
the timely and successful completion of the project.

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor

shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed.

[This Space Intentionally Left Blank]
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ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended
as a complete and exclusive statement of the promises, representations, negotiations, discussions,
and other agreements that may have been made in connection with the subject matter hereof.
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend
a particular part of this Assignment, general conflicts in language between any such attachment
and this Assignment shall be construed consistently with the terms of this Assignment. Unless
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension,
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and
signed by the respective Parties hereto.

This Assignment shall be effective as of the date of the last Party to sign.

TEXAS FACILITIES COMMISSION PARKHILL, SMITH & COOPER, INC.

Byﬂm«e ML, TF( exelV Ve DIreCTRY. ﬁm@ Wéws, PE.

BTCOFCUABOZ0477 ... ~——AZET492EDYE34B8...
Mike Novak Jared Higgins, P.E.
Executive Director Firm Principal

09/17/2019 | 1:35 P™M CDT 09/17/2019 | 12:54 P™M CDT

Date of execution: Date of execution:

N~ 6
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EXHIBIT A-4

PSP’S IDIQ ASSIGNMENT NO. 4 PROPOSAL DATED JULY 18,2019 AND HOURLY
FEE SCHEDULE
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PARKHILLSMITH&COOPER 12301-B Riata Trace Parkway, Suite 100
: Austin, Texas 78727
512.676.2100
July 18, 2019

Mr. Joshua Porosky

Texas Facilities Commission
Project Manager

1711 San Jacinto Blvd
Austin, Texas 78701

RE:  Proposal for Professional Services for the Foundation Investigation at the Department of Public
Safety Criminal Investigations Division Building in Garland, Texas

Dear Mr. Porosky:

Parkhill, Smith & Cooper, Inc. (A/E) is pleased to have the opportunity to provide Professional Engineering
services to the Texas Facilites Commission (OWNER) for a foundation investigation for the Criminal
Investigations Divisions (CID) building located at the Department of Public Safety (DPS) complex at 350 W.
Interstate 30 in Garland, Texas. (Project). This proposal includes performing a site assessment to visually
observe the existing condition of the facility and investigate significant deformations including floor slab
variations, door operation, and corridor orientation. This scope of work is based on pictures provided by
TFC and email conversations between PSC and TFC. PSC understands these services will be provided
under our IDIQ Professional Services Agreement for Architectural Services: TFC Contract 18-055-000.
A. Building/Foundation Assessment Report

The project team will perform a site assessment to become familiar with the facility. Recommendations of
the observations will be documented in a report as indicated below.

We understand the Scope of Services you require to be:

1.Perform visual observation of the existing conditions of the facility.

2.Field verify and document existing dimensions of facility for use in analysis.
3.Perform hydrostatic scan of the foundation to establish relative elevations of the slab.

4 Develop assessment report documenting existing conditions of the foundation, discussion of probable
cause(s), and recommendations for repair.

5.Develop an Opinion of Probable Construction Costs based on the recommendations outlined in the report.

6.Present assessment report findings at location preferable for DPS

team-psc.com
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Services specifically excluded from our scope of services include, but are not limited to, the following:

Surveys and Geotechnical Reports

Asbestos and Hazardous Materials Studies

Third-party Independent Construction Inspection Services
Construction Material Testing

Texas Department of Health Demolition Notification
Developing Construction Documents

Construction Observation Services

A tentative schedule for submitting our work for review is as follows:

Notice to Proceed provided to A/E (NTP)

On-site Assessments (NTP + 21 days)

Site Assessment Report and Recommendations (Assessment + 21 days)
Assessment Report Review Meeting (TBD)

Changes to the above schedule may become necessary due to changes in scope or other circumstances beyond
the A/E’s control.

Our fees for the services described above sum (including project travel expenses) will be based on a lump
amount of $12.500 and will be billed on a percentage complete method. Should the scope of services described
above change during the Project, the lump sum amount will be adjusted either up or down by a mutually agreed
upon amount or based on an hourly rate method using the A/E’s standard hourly rate schedule.

We appreciate the opportunity to provide professional services to you and look forward to the successful
completion of your project. If you have any questions, please do not hesitate to call us.

Sincerely,

PARKHILL, SMITH & COOPER, INC. (A/E)

By %ﬂa
JéredA ngglns PEFEEM, CPMP, GGP

Principal

IN DUPLICATE
Enclosures

“The Texas Board of Architectural Examiners, P.O. Box 12337, Austin, Texas 78711-2337 or 333 Guadalupe, Suite 2-350,
Austin, Texas 78701-3942, (512) 305-9000, www.tbae.state.tx.us has jurisdiction over complaints regarding the professional

practices of persons registered as architects and interior designers in Texas.”
R:\PSC Standard Forms\Agreements-Contracts\Architectural Letter Agreement.DOC
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Parkhill, Smith & Cooper, Inc.

Hourly Rate Schedule

Client: Texas Facilities Commission

Assignment No. 4

January 1, 2019 through December 31, 2019

Project: DPS Foundation Investigations

Agreement Date: August 2019 Location: Garland
HOURLY HOURLY HOURLY
CLASSIFICATION RATE CLASSIFICATION RATE CLASSIFICATION RATE
SUPPORT STAFFI $57.00 PROFESSIONAL LEVEL I PROFESSIONAL LEVELV
Engineering Student Mechanical & Electrical $126.00 Mechanical & Electrical $217.00
Design Student Civil & Structural $125.00 Civil & Structural $213.00
Landscape Architect Student Architect $121.00 Architect $198.00
Interior Design Student Architect Intern Senior Architect
Landscape & Interior $112.00 Landscape & interior $163.00
Design Intern Landscape Project Manager
SUPPORT STAFF II $98.00 Architect intern Senior Landscape Architect
Engineering Technician Technologist Senior Interior Designer
Engineering Student Resident Project Representative Resident Project Representative
Design Technician Clerical Supervisor
CADD
Survey Technician PROFESSIONAL LEVEL VI
Administrative Assistant PROFESSIONAL LEVEL lil Mechanical & Electrical $245.00
Project Assistant Mechanical & Electrical $150.00 Civil & Structural $235.00
Word Processor Civil & Structural $147.00 Architect $222.00
File Specialist Architect $137.00 Landscape & Interior $197.00
Architect Intern Studio Leader
Landscape & interior $123.00 Senior Project Manager
SUPPORT STAFF Il $108.00 Interior Design Intern Senior Practice Leader
Engineering Technician Landscape Architect Intern Surveyor
Design Technician Technologist Resident Project Representative
CADD Resident Project Representative
Administrative Assistant
Project Assistant PROFESSIONAL LEVEL Vii
PROFESSIONAL LEVEL IV Mechanical & Electrical $264.00
PROFESSIONALLEVELI Mechanical & Electrical $178.00 Civil & Structural $257.00
Mechanical & Electrical $111.00 Civil & Structural $174.00 Architect $246.00
Civil & Structural $111.00 Architect $162.00 Landscape & Interior $221.00
Architect $111.00 Professional Architect Operations Director
Architect Intern Project Architect Sector Director
Landscape & Interior $107.00 Landscape & Interior $135.00
Interior Design Intern Professional Landscape Architect
Landscape Architect Intern Professional interior Designer
Planner Project Landscape Architect
Survey Technician Project Interior Designer
Technologist Technologist
Resident Project Representative Resident Project Representative
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EXHIBIT B-4

LIST OF PSP’S PROJECT MANAGER AND SUBCONTRACTORS
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Exhibit B-4

LIST OF PSP PROJECT MANAGER
AND
SUBCONTRACTORS
(Name, Address & Contact Person (Project Manager))

A. Principal-In-Charge: Jared Higgins, PE, CEM, GGP

Parkhill, Smith, & Cooper, Inc.

12301-B Riata Trace Parkway, Ste 100; Austin, TX 78727
(806) 831-8504

jhiggins@team-psc.com

B. Project Manager: Roland Holder, PE, SE

Parkhill, Smith, & Cooper, Inc.

12301-B Riata Trace Parkway, Ste 100; Austin, TX 78727
(432) 288-2131

rholder@team-psc.com

C. Subcontractors:
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